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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-240 ON OLD FURNACE RD OVER DEEP CREEK, EMERGENCY REPAIR

     CALL ORDER   : 001                     CONTRACT ID : 30-472-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 12/22/09                DISTRICT    : S2

     STATE/FEDERAL AID NO: EBROS-S046(4)    CONTRACT TIME :    0  CALENDAR DAYS

     CONTRACT DESCRIPTION :                RURAL(UNDER 5,000 POPULATION)                   PROJECT(S) : 30-472-01

     BRIDGE 3-240 ON S046 OLD FURNACE RD OVER DEEP CREEK,

     EMERGENCY REPAIRS

          SET-ASIDE :

     VENDOR RANKING :   Contract was awarded on 01/06/10 to vendor MUMFORD & MILLER CONCRETE INC

  --------------------------------------------------------------------------------------------------------------------------------

                                                                                               TOTAL           % OVER      % OVER

  RANK  VENDOR NAME                                                                             BID             LOW BID      EST

  --------------------------------------------------------------------------------------------------------------------------------

   0    ENGINEER'S ESTIMATE                                                              $       507,000.00    127.8245% 100.0000%

   1    MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709      $       396,637.60    100.0000%  78.2323%

   2    GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901                        $       444,136.65    111.9754%  87.6009%

   3    EASTERN HIGHWAY SPECIALIST,  INC., 920 N CHURCH ST, WILMINGTON, DE, 19801        $       448,818.83    113.1559%  88.5244%

   4    JJID INC, 100 JULIAN LANE, BEAR, DE, 19701                                       $       479,549.45    120.9037%  94.5857%

                       CIANBRO CORPORATION                                                                 IRREGULAR

====================================================================================================================================

                                          |(   0  )                     |(   1  )                     |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY                           REBAR

                                          |                             |                             |

0010 604000               12350.000  LB   |       1.53946       19012.33|       0.90000       11115.00|       1.40000       17290.00

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

     SECTION TOTALS                       |           $        19,012.33|           $        11,115.00|           $        17,290.00

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   BRIDGE REPLACEMENT

                                          |                             |                             |

0020 201000                          LUMP |    5000.00000        5000.00|    1500.00000        1500.00|    2320.00000        2320.00

  CLEARING AND GRUBBING                   |                             |                             |

0030 203000                 343.000  CY   |      43.41057       14889.83|      15.00000        5145.00|      10.95000        3755.85

  CHANNEL EXCAVATION                      |                             |                             |

0040 207000                 125.000  CY   |      34.32642        4290.80|      15.00000        1875.00|      19.15000        2393.75

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0050 210000                  40.000  CY   |      15.24669         609.87|      10.00000         400.00|      14.50000         580.00

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0060 211000                          LUMP |    5000.00000        5000.00|    1500.00000        1500.00|    2222.00000        2222.00

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 250000                   5.000  CY   |      45.00317         225.02|      15.00000          75.00|      30.50000         152.50

  SEDIMENT REMOVAL                        |                             |                             |

0080 251501                 775.000  LF   |       2.64106        2046.82|       1.40000        1085.00|       2.35000        1821.25

  SILT FENCE                              |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-240 ON OLD FURNACE RD OVER DEEP CREEK, EMERGENCY REPAIR

     CALL ORDER   : 001                     CONTRACT ID : 30-472-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 12/22/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0090 269000                 250.000  LF   |      16.74114        4185.29|       9.50000        2375.00|      23.00000        5750.00

  TURBIDITY CURTAIN, FLOATING             |                             |                             |

0100 302007                 185.000  CY   |      65.10816       12045.01|      49.75000        9203.75|      54.40000       10064.00

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0110 302500                 180.000  TON  |      44.00615        7921.11|      34.75000        6255.00|      35.30000        6354.00

  DELAWARE NO. 3 STONE                    |                             |                             |

0120 401645                 235.000  TON  |     124.23898       29196.16|      87.75000       20621.25|      78.15000       18365.25

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0130 401648                 120.000  TON  |     100.25910       12031.09|      83.00000        9960.00|      85.10000       10212.00

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0140 401663                 160.000  TON  |      93.70785       14993.26|      78.50000       12560.00|      74.65000       11944.00

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |

0150 602518                 828.000  SF   |       8.00000        6624.00|       9.75000        8073.00|       9.10000        7534.80

  WATER BASED ACRYLIC CONCRETE SEALER     |                             |                             |

0160 602616                 184.000  SF   |       6.00000        1104.00|       5.00000         920.00|       5.95000        1094.80

  WATERPROOFING P.C.C. MASONRY SURFACES   |                             |                             |

0170 608000                  33.000  TON  |      45.72693        1508.99|      34.75000        1146.75|      45.50000        1501.50

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0180 619061                 600.000  LF   |      50.00000       30000.00|      19.75000       11850.00|       0.01000           6.00

  INSTALL PRECAST PRESTRESSED CONCRETE    |                             |                             |

  PILE, 14" X 14"                         |                             |                             |

0190 619067                 100.000  LF   |      75.00000        7500.00|      35.75000        3575.00|       0.01000           1.00

  INSTALL PRECAST PRESTRESSED CONCRETE    |                             |                             |

  TEST PILE, 14" X 14"                    |                             |                             |

0200 619519                   4.000  EACH |    2000.00000        8000.00|    2200.00000        8800.00|    2000.00000        8000.00

  DYNAMIC PILE TESTING BY CONTRACTOR      |                             |                             |

0210 622001                3400.000  SF   |      25.00000       85000.00|      24.50000       83300.00|      27.15000       92310.00

  STEEL SHEET PILES, PZ 22 (UNPROTECTED)  |                             |                             |

0220 623002                          LUMP |   25000.00000       25000.00|   18150.00000       18150.00|   21205.00000       21205.00

  PRESTRESSED REINFORCED CONCRETE MEMBERS |                             |                             |

  BOX-BEAMS                               |                             |                             |

0230 712020                  36.000  TON  |      55.17482        1986.29|      42.75000        1539.00|      57.80000        2080.80

  RIPRAP, R-4                             |                             |                             |

0240 712021                 575.000  TON  |      45.27402       26032.56|      43.75000       25156.25|      42.00000       24150.00

  RIPRAP, R-5                             |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-240 ON OLD FURNACE RD OVER DEEP CREEK, EMERGENCY REPAIR

     CALL ORDER   : 001                     CONTRACT ID : 30-472-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 12/22/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0250 713003                 580.000  SY   |       4.91701        2851.87|       2.25000        1305.00|       3.95000        2291.00

  GEOTEXTILES, RIPRAP                     |                             |                             |

0260 720050                 200.000  LF   |      23.49630        4699.26|      20.50000        4100.00|      25.80000        5160.00

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0270 720055                  38.000  LF   |      29.66001        1127.08|      51.00000        1938.00|      47.40000        1801.20

  CURVED GUARDRAIL SECTION                |                             |                             |

0280 720585                   2.000  EACH |    2125.49037        4250.98|    2500.00000        5000.00|    2318.00000        4636.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  1                                       |                             |                             |

0290 720586                   1.000  EACH |    1719.00000        1719.00|    2375.00000        2375.00|    2204.00000        2204.00

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2                                       |                             |                             |

0300 725003                   4.000  EACH |    1384.59525        5538.38|    1615.00000        6460.00|    1504.00000        6016.00

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 2                         |                             |                             |

0310 726001                   1.000  EACH |     672.79035         672.79|     765.00000         765.00|     711.00000         711.00

  END ANCHORAGE                           |                             |                             |

0320 732002                 450.000  SY   |      10.63505        4785.77|       6.75000        3037.50|       5.50000        2475.00

  TOPSOIL, 6" DEPTH                       |                             |                             |

0330 732508                 100.000  TON  |      37.52541        3752.54|      27.00000        2700.00|      25.00000        2500.00

  TOPSOIL, MODIFIED                       |                             |                             |

0340 734013                 450.000  SY   |       1.44134         648.60|       2.25000        1012.50|       1.55000         697.50

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0350 734015                 325.000  SY   |       1.28422         417.37|       3.10000        1007.50|       1.55000         503.75

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0360 735533                 775.000  SY   |       1.83305        1420.61|       2.00000        1550.00|       3.10000        2402.50

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0370 742502                  50.000  HOUR |      32.97000        1648.50|      32.97000        1648.50|      32.97000        1648.50

  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |

0380 742516                  10.000  HOUR |      47.81000         478.10|      47.81000         478.10|      47.81000         478.10

  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |

0390 748506                1800.000  LF   |       1.76236        3172.25|       1.25000        2250.00|       1.20000        2160.00

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0400 748536                 126.000  LF   |       2.50000         315.00|      13.75000        1732.50|      12.90000        1625.40

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK 6"                   |                             |                             |

0410 755000                 279.000  LF   |      18.57634        5182.80|      22.00000        6138.00|      18.05000        5035.95

  HOT-MIX, HOT LAID, BITUMINOUS CONCRETE  |                             |                             |

  CURB                                    |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-240 ON OLD FURNACE RD OVER DEEP CREEK, EMERGENCY REPAIR

     CALL ORDER   : 001                     CONTRACT ID : 30-472-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 12/22/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   0  )                     |(   1   )                    |(   2  )

                                          |ENGINEER'S ESTIMATE          |MUMFORD & MILLER CONCRETE IN |GEORGE & LYNCH INC

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0420 759005                   3.000  EAMO |    2038.25480        6114.76|    3800.00000       11400.00|    2281.00000        6843.00

  FIELD OFFICE, TYPE II                   |                             |                             |

0430 760507                1925.000  SYIN |       2.43426        4685.95|       3.00000        5775.00|       1.75000        3368.75

  PROFILE MILLING, HOT-MIX                |                             |                             |

0440 762001                 710.000  LF   |       2.03442        1444.44|       1.00000         710.00|       2.90000        2059.00

  SAW CUTTING, HOT MIX                    |                             |                             |

0450 763000                          LUMP |   24221.01000       24221.01|   12000.00000       12000.00|   42965.00000       42965.00

  INITIAL EXPENSE                         |                             |                             |

0460 763500                          LUMP |    7500.00000        7500.00|    1575.00000        1575.00|     805.00000         805.00

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0470 763501                          LUMP |    5000.00000        5000.00|    4725.00000        4725.00|    5150.00000        5150.00

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       396,837.16|           $       314,747.60|           $       337,355.15

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0003   FIXED QUANTITY                           CONCRETE

                                          |                             |                             |

0480 202000                 275.000  CY   |      19.22771        5287.62|      15.00000        4125.00|      18.10000        4977.50

  EXCAVATION AND EMBANKMENT               |                             |                             |

0490 602013                  50.000  CY   |     744.20456       37210.23|     570.00000       28500.00|     703.00000       35150.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0500 602015                  38.000  CY   |     543.49116       20652.66|     625.00000       23750.00|     734.00000       27892.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

0510 602017                  16.000  CY   |    1750.00000       28000.00|     900.00000       14400.00|    1342.00000       21472.00

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

     SECTION TOTALS                       |           $        91,150.51|           $        70,775.00|           $        89,491.50

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       507,000.00|           $       396,637.60|           $       444,136.65

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                  8         %

====================================================================================================================================
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-240 ON OLD FURNACE RD OVER DEEP CREEK, EMERGENCY REPAIR

     CALL ORDER   : 001                     CONTRACT ID : 30-472-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 12/22/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |EASTERN HIGHWAY SPEC INC     |JJID INC                     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0001   FIXED QUANTITY                           REBAR

                                          |                             |                             |

0010 604000               12350.000  LB   |       1.14000       14079.00|       1.01000       12473.50|

  BAR REINFORCEMENT, EPOXY COATED         |                             |                             |

     SECTION TOTALS                       |           $        14,079.00|           $        12,473.50|           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0002   BRIDGE REPLACEMENT

                                          |                             |                             |

0020 201000                          LUMP |    1200.00000        1200.00|    5000.00000        5000.00|

  CLEARING AND GRUBBING                   |                             |                             |

0030 203000                 343.000  CY   |      15.00000        5145.00|       4.70000        1612.10|

  CHANNEL EXCAVATION                      |                             |                             |

0040 207000                 125.000  CY   |      12.00000        1500.00|      13.45000        1681.25|

  EXCAVATION AND BACKFILL FOR STRUCTURES  |                             |                             |

0050 210000                  40.000  CY   |      61.40000        2456.00|      18.10000         724.00|

  FURNISHING BORROW TYPE "C" FOR PIPE,    |                             |                             |

  UTILITY TRENCH, AND STRUCTURE BACKFILL  |                             |                             |

0060 211000                          LUMP |    1988.00000        1988.00|    1000.00000        1000.00|

  REMOVAL OF STRUCTURES AND OBSTRUCTIONS  |                             |                             |

0070 250000                   5.000  CY   |      56.40000         282.00|      12.60000          63.00|

  SEDIMENT REMOVAL                        |                             |                             |

0080 251501                 775.000  LF   |       5.00000        3875.00|       2.15000        1666.25|

  SILT FENCE                              |                             |                             |

0090 269000                 250.000  LF   |      11.30000        2825.00|      20.00000        5000.00|

  TURBIDITY CURTAIN, FLOATING             |                             |                             |

0100 302007                 185.000  CY   |      65.80000       12173.00|      48.00000        8880.00|

  GRADED AGGREGATE BASE COURSE, TYPE B    |                             |                             |

0110 302500                 180.000  TON  |      36.00000        6480.00|      41.00000        7380.00|

  DELAWARE NO. 3 STONE                    |                             |                             |

0120 401645                 235.000  TON  |      87.00000       20445.00|      88.00000       20680.00|

  SUPERPAVE, TYPE C HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22 (CARBONATE STONE)   |                             |                             |

0130 401648                 120.000  TON  |      87.00000       10440.00|      85.00000       10200.00|

  SUPERPAVE, TYPE B HOT-MIX, 160          |                             |                             |

  GYRATIONS, PG 64-22                     |                             |                             |

0140 401663                 160.000  TON  |      87.00000       13920.00|      83.00000       13280.00|

  SUPERPAVE, BITUMINOUS CONCRETE          |                             |                             |

  BASECOURSE, 160 GYRATIONS, PG 64-22     |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-240 ON OLD FURNACE RD OVER DEEP CREEK, EMERGENCY REPAIR

     CALL ORDER   : 001                     CONTRACT ID : 30-472-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 12/22/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |EASTERN HIGHWAY SPEC INC     |JJID INC                     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0150 602518                 828.000  SF   |       2.00000        1656.00|       2.05000        1697.40|

  WATER BASED ACRYLIC CONCRETE SEALER     |                             |                             |

0160 602616                 184.000  SF   |       5.00000         920.00|       2.35000         432.40|

  WATERPROOFING P.C.C. MASONRY SURFACES   |                             |                             |

0170 608000                  33.000  TON  |      43.00000        1419.00|      53.00000        1749.00|

  COARSE AGGREGATE FOR FOUNDATION         |                             |                             |

  STABILIZATION AND SUBFOUNDATION BACKFILL|                             |                             |

0180 619061                 600.000  LF   |      38.00000       22800.00|      28.40000       17040.00|

  INSTALL PRECAST PRESTRESSED CONCRETE    |                             |                             |

  PILE, 14" X 14"                         |                             |                             |

0190 619067                 100.000  LF   |     104.00000       10400.00|      47.30000        4730.00|

  INSTALL PRECAST PRESTRESSED CONCRETE    |                             |                             |

  TEST PILE, 14" X 14"                    |                             |                             |

0200 619519                   4.000  EACH |    2500.00000       10000.00|    2100.00000        8400.00|

  DYNAMIC PILE TESTING BY CONTRACTOR      |                             |                             |

0210 622001                3400.000  SF   |      29.00000       98600.00|      26.50000       90100.00|

  STEEL SHEET PILES, PZ 22 (UNPROTECTED)  |                             |                             |

0220 623002                          LUMP |   15950.00000       15950.00|   33000.00000       33000.00|

  PRESTRESSED REINFORCED CONCRETE MEMBERS |                             |                             |

  BOX-BEAMS                               |                             |                             |

0230 712020                  36.000  TON  |      63.00000        2268.00|      81.40000        2930.40|

  RIPRAP, R-4                             |                             |                             |

0240 712021                 575.000  TON  |      49.00000       28175.00|      41.40000       23805.00|

  RIPRAP, R-5                             |                             |                             |

0250 713003                 580.000  SY   |       3.04000        1763.20|       2.40000        1392.00|

  GEOTEXTILES, RIPRAP                     |                             |                             |

0260 720050                 200.000  LF   |      20.90000        4180.00|      14.70000        2940.00|

  GALVANIZED STEEL BEAM GUARDRAIL, TYPE 1 |                             |                             |

0270 720055                  38.000  LF   |      51.90000        1972.20|      45.20000        1717.60|

  CURVED GUARDRAIL SECTION                |                             |                             |

0280 720585                   2.000  EACH |    2539.00000        5078.00|    2200.00000        4400.00|

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  1                                       |                             |                             |

0290 720586                   1.000  EACH |    2415.00000        2415.00|    2100.00000        2100.00|

  GUARDRAIL END TREATMENT ATTENUATOR,TYPE |                             |                             |

  2                                       |                             |                             |

0300 725003                   4.000  EACH |    1648.00000        6592.00|    2000.00000        8000.00|

  GUARDRAIL TO BARRIER CONNECTION,        |                             |                             |

  APPROACH TYPE 2                         |                             |                             |
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                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-240 ON OLD FURNACE RD OVER DEEP CREEK, EMERGENCY REPAIR

     CALL ORDER   : 001                     CONTRACT ID : 30-472-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 12/22/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |EASTERN HIGHWAY SPEC INC     |JJID INC                     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0310 726001                   1.000  EACH |     779.00000         779.00|     630.00000         630.00|

  END ANCHORAGE                           |                             |                             |

0320 732002                 450.000  SY   |       6.77000        3046.50|       4.25000        1912.50|

  TOPSOIL, 6" DEPTH                       |                             |                             |

0330 732508                 100.000  TON  |      33.90000        3390.00|      32.00000        3200.00|

  TOPSOIL, MODIFIED                       |                             |                             |

0340 734013                 450.000  SY   |       0.68000         306.00|       1.50000         675.00|

  PERMANENT GRASS SEEDING, DRY GROUND     |                             |                             |

0350 734015                 325.000  SY   |       1.13000         367.25|       3.40000        1105.00|

  PERMANENT GRASS SEEDING, WET GROUND     |                             |                             |

0360 735533                 775.000  SY   |       2.26000        1751.50|       2.25000        1743.75|

  SOIL RETENTION BLANKET MULCH, TYPE 3    |                             |                             |

0370 742502                  50.000  HOUR |      32.97000        1648.50|      32.97000        1648.50|

  FLAGGER, SUSSEX COUNTY, STATE           |                             |                             |

0380 742516                  10.000  HOUR |      47.81000         478.10|      47.81000         478.10|

  FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |                             |                             |

0390 748506                1800.000  LF   |       1.69000        3042.00|       2.10000        3780.00|

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, 4"                         |                             |                             |

0400 748536                 126.000  LF   |       5.08000         640.08|       5.25000         661.50|

  PERMANENT PAVEMENT STRIPING, EPOXY      |                             |                             |

  RESIN PAINT, BLACK 6"                   |                             |                             |

0410 755000                 279.000  LF   |      56.00000       15624.00|      26.30000        7337.70|

  HOT-MIX, HOT LAID, BITUMINOUS CONCRETE  |                             |                             |

  CURB                                    |                             |                             |

0420 759005                   3.000  EAMO |    1600.00000        4800.00|    2900.00000        8700.00|

  FIELD OFFICE, TYPE II                   |                             |                             |

0430 760507                1925.000  SYIN |       3.40000        6545.00|       3.90000        7507.50|

  PROFILE MILLING, HOT-MIX                |                             |                             |

0440 762001                 710.000  LF   |       3.40000        2414.00|       2.10000        1491.00|

  SAW CUTTING, HOT MIX                    |                             |                             |

0450 763000                          LUMP |   21000.00000       21000.00|   33300.00000       33300.00|

  INITIAL EXPENSE                         |                             |                             |

0460 763500                          LUMP |    1100.00000        1100.00|    8100.00000        8100.00|

  MAINTENANCE OF TRAFFIC                  |                             |                             |

0470 763501                          LUMP |    3200.00000        3200.00|    5300.00000        5300.00|

  CONSTRUCTION ENGINEERING                |                             |                             |

     SECTION TOTALS                       |           $       367,049.33|           $       369,170.95|           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

SECTION 0003   FIXED QUANTITY                           CONCRETE

                                          |                             |                             |
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                                                                                                                   PAGE : 001 -8

                                                        TABULATION OF BIDS

                                                              FINAL

     CONTRACT TITLE : BR 3-240 ON OLD FURNACE RD OVER DEEP CREEK, EMERGENCY REPAIR

     CALL ORDER   : 001                     CONTRACT ID : 30-472-01.01                 COUNTIES : SUSSEX

     LETTING DATE : 12/22/09                DISTRICT    : S2

          SET-ASIDE :

====================================================================================================================================

                                          |(   3  )                     |(   4   )                    |(      )

                                          |EASTERN HIGHWAY SPEC INC     |JJID INC                     |

LINE NO / ITEM CODE / ALT                 |                             |                             |

ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE          AMOUNT

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

0480 202000                 275.000  CY   |      25.90000        7122.50|      15.00000        4125.00|

  EXCAVATION AND EMBANKMENT               |                             |                             |

0490 602013                  50.000  CY   |     553.00000       27650.00|     800.00000       40000.00|

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  SUPERSTRUCTURE, CLASS D                 |                             |                             |

0500 602015                  38.000  CY   |     529.00000       20102.00|     910.00000       34580.00|

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  ABUTMENT ABOVE FOOTING, CLASS A         |                             |                             |

0510 602017                  16.000  CY   |     801.00000       12816.00|    1200.00000       19200.00|

  PORTLAND CEMENT CONCRETE MASONRY,       |                             |                             |

  PARAPET, CLASS A                        |                             |                             |

     SECTION TOTALS                       |           $        67,690.50|           $        97,905.00|           $

------------------------------------------+-----------------------------+-----------------------------+-----------------------------

     CONTRACT TOTALS                      |           $       448,818.83|           $       479,549.45|           $

====================================================================================================================================

     DBE GOALS                             |                 8         %|                  8         %|                            %

====================================================================================================================================


